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PART – A 
 

REPLIES TO THE QUERIES RAISED BY THE PROSPECTIVE BIDDERS ON THE BIDDING DOCUMENTS FOR THE WORK OF 
“CONSTRUCTION OF EIGHT LANE ACCESS CONTROLLED EXPRESSWAY AS OUTER RING ROAD TO HYDERABAD CITY IN 
THE STATE OF ANDHRA PRADESH, INDIA IN THE STRETCHES FROM SHAMIRPET TO PEDDA AMBERPET – FROM KM 
61.700 TO KM 95.000 (NORTHERN ARC)” BEING TAKEN UP WITH THE LOAN ASSISTANCE OF JAPAN INTERNATIONAL 
COOPERATION AGENCY UNDER PHASE-2 PROGRAMME –ID-P198 
 
A) KMC CONSTRUCTIONS LIMITED: 
 
S.No                       Clause                           Query                      Clarification 
1. Vol I, Section 1 clause 5.1 (c)  

Instructions To Bidders  
 
 

    We request you to kindly workout the Monthly 
production rates by assuming 9 months as a working period 
during the said year. The same was considered in JBIC, 
Phase – I programme works.   

     In case the experience certificates 
issued by the client contain quantities of 
work done in each financial year, the 
monthly production rates shall be worked 
out assuming that 9 months was the 
working period during the said year. 
However, if the actual working period is 
certified by the Employer, the same shall 
be considered. 
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B) GKC PROJECT LIMITED 2: 
 
S.No                      Clause                           Query                      Clarification 

2 Clause 5.9(n) (i) & (ii) of ITB It states that the lead partner and other partners should meet 
minimum of 40% and 25% respectively of the criterion 
given in Cl 5.1 & 5.2. Revision of the Cl 5.9 (n) (i) & (ii) of 
ITB to refer the clause 5.2 and 5.5 instead of 5.1 & 5.2 to 
have appropriate participation is requested. 

Please see S.No.1 of corrigendum 7. 
[ The clause is proposed to be modified  in 
line with the provisions of the bidding 
documents in respect of  JICA Phase 1 works, 
based on  the concurrence of JICA] 

3 Sub Cl. 47.1 of COPA & 
Appendix to bid 

Liquidated damages proposed for Mile Stone I, II, III and 
whole works are very high, requested to reduce the same. 

The terms and conditions of Bid Document 
remain unchanged. 

4 Clause 60.4, COPA – 
Retention Money: 

Contractor can replace the retention amount with an 
unconditional bank guarantee after the amount reaches half 
the value and after reaching maximum limit of Retention. 
Please note that the recovery/ deduction in IPCs would be as 
high as 35%. It is requested to consider to replace with BG 
when the retention amount reaches Rs 1 Cr to support the 
cash flow. 

The terms and conditions of Bid Document 
remain unchanged. 

5 Clause 60.7 (c), COPA –  
Recovery of Advance 

a) Advance is of 5 to 15% on BOQ value but the recovery is 
25% on IPC amount. It should be on BOQ value of IPC 
in place of IPC amount. 

b) Advance is on 5 to 15% but the recovery is 25% 
irrespective of the Advance amount is taken. If the 
advance taken is less due to any reason, the recovery 
should also be reduced appropriately. Cash flow will be a 
problem if the Contractor takes advance less than 15% 

The terms and conditions of Bid Document 
remain unchanged. 

6 Sl. No. 17 of ITB If a bidder wishes to apply for all the three packages and if 
he is eligible for 1 or 2 of the 3 packages, he may be allowed 
to submit bid security of one or two packages with the 
highest values. 

If a bidder wishes to apply for all the three 
packages and if he is eligible for 1 or 2 of the 
3 packages, he may submit bid security of the 
highest value in case of eligibility for one 
package. In case of eligibility for two 
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S.No                      Clause                           Query                      Clarification 
packages, he may submit bid security for the 
highest and next to the highest value. The 
bidder will be permitted to submit original bid 
security with highest value package and copy 
with other two packages in case of eligibility 
for one package or originals with highest and 
2nd highest and copy with the bid for 3rd 
package in case of eligibility for two 
packages. 

 
C) AFCONS INFRASTRUCTURE LIMITED: 
 
S.No                   Clause                           Query                      Clarification 
7 Volume-I, section 1 Page No. 

18 Qualification of the Bidder   
Please clarify whether the monthly production rates for key 
construction activities will be the summation of monthly 
production of these activities from all eligible projects 

Yes. 
 

8 Volume-I, clause 60.5, Section-
3, part II  
Retention Money 

The contractor may be allowed to give Bank Guarantee of 
5% towards retention at the beginning and no amount to be 
deducted from his RA Bills. 

The terms and conditions of Bid Document 
remain unchanged. 

9 Volume-I, Clause 60.7 
Mobilization and Equipment 
Advance  

We would request you to give interest free advance of 10% 
and 5% towards mobilization and equipment advance 
respectively. 

The terms and conditions of Bid Document 
remain unchanged. 

10 Volume-I,  
Labour cess 

Please clarify whether any amount towards labour cess will 
be deducted from our monthly bills 

Yes, in accordance with the Government 
norms in vogue.  

11  We request you to kindly give us atleast 3 weeks time for 
submitting our offer for the above works, after receipt of 
your addendum  

Please see corrigendum 6 
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D) HCC: 
S.No                       Clause                           Query                      Clarification 
12 General 

 
The project is funded by Japan International Cooperation 
Agency. 
Is there any Excise Duty and Import Duty exemption for the 
project? 

No.  

13 Volume I, Page No.9, Clause 4 
 

If we are bidding for more than one package. Can we submit 
one single original EMD (of max value) with highest value 
package and copy with other packages? 

If a bidder wishes to apply for all the three 
packages and if he is eligible for 1 or 2 of the 
3 packages, he may submit bid security of the 
highest value in case of eligibility for one 
package. In case of eligibility for two 
packages, he may submit bid security for the 
highest and next to the highest value. The 
bidder will be permitted to submit original bid 
security with highest value package and copy 
with other two packages in case of eligibility 
for one package or originals with highest and 
2nd highest and copy with the bid for 3rd 
package in case of eligibility for two 
packages. 

14 Volume III, Page No.405, 
Clause 67.3 

We suggest Hyderabad, India as Third Party Country.  The terms and conditions of Bid Document 
remain unchanged. 

15 Volume II, Package3, Page 
No.443  
BOQ  

Please provide Item description for Day works.  This Item refers to supply of manpower and 
equipment incase of any necessity during the 
course of execution of the work at the request 
of ENGINEER. 

16 Volume I, Page No.28, Clause 
15 
 

Currencies of Bid & Payment: 
Please confirm whether fluctuation in foreign currency 
exchange rate will be compensated to the contractor. 
 

No. 

17 Volume III A, Page No.404, 
Clause 60.7a/b 
 

Mobilization Advance & Equipment Advance: 
It is requested to provide interest free Mobilization 
Advance. 

The terms and conditions of Bid Document 
remain unchanged. 
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E) NAGARJUNA CONSTRUCTION COMPANY LTD: 
 
S.No                       Clause                           Query                      Clarification 
18 HTMS Please give the details of approved vendors. The Vendors shall be approved by the 

ENGINEER at the time of execution on 
receipt of requisite information and 
credentials from the Contractor    

 
 
F) LARSEN & TOUBRO LIMITED: 
 
   S.No                     Clause                           Query                      Clarification 

19 Volume I, Clause 47.3 of 
COPA Page No. 96. 

Clause 47.3 – Bonus – it says that bonus will not be payable 
in case of extended stay due to any reason. We feel that it is 
not fair and bonus should be payable to contractor for 
extended stay as well, in case of reasons for extension of 
time is not attributed to the Contractor.  

The terms and conditions of Bid Document 
remain unchanged. 

20 Volume III A, Clause 47.1, 
Page No. 404. 

The details of liquidated damages in respect of milestones 
are mentioned in appendix to bid. Kindly clarify if the LD 
recovered (due to failure to achieve the earlier milestone) 
shall be reverted if the Contractor achieves the latest 
milestone for e.g. if the contractor fails to achieve milestone 
I but achieves milestone II or fails to achieve the entire 
intermediate milestone but achieves milestone IV (project 
completion in time). Please clarify. 
 

The terms and conditions of Bid Document 
remain unchanged. 

21 Volume I, Clause 60.7 of 
COPA, Page No. 104 & 105. 

We request you to kindly provide interest free advance. This 
will help Contractor to maintain easy cash-flow. 

The terms and conditions of Bid Document 
remain unchanged. 

22 Volume I It is our experience that JICA aided projects do not follow a 
uniform policy for Excise and Customs duty exemptions and 
it depends on the agreement with JICA for individual 
projects. Kindly clarify whether this project will be eligible 
for excise & customs duty exemptions as applicable for 

No exemptions in this project. 
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   S.No                     Clause                           Query                      Clarification 
World Bank and ADB aided projects and if so whether 
Project Authority certificate will be issued for such 
exemptions.  
 
 

23 Volume I Kindly clarify whether Japan International Cooperation 
Agency (JICA) is an international organization to which the 
Central Government has declared, in pursuance of section 3 
of the United Nations (Privileges and Immunities) Act, 1947 
(46 of 1947) 

No. 

24 Volume I Clause 17.2 of ITB 
Page No. 30. 

Please include “Banks” as one of the issuing agency of Bid 
Security bank guarantee. 

Please see S.No.9 of corrigendum 7.  

25 Volume III C Sample form 
for PQ Form III & IV page 
No. 467-468. 

Kindly provide the draft of undertaking to be submitted for 
making available the required staff and equipments.  

Please see S.No.12 of corrigendum 7. 

26 Volume I & III C Clause 10 
of COPA  
Form of Performance 
Security; Page No. 82-83 & 
451-452. 

In the form of bank guarantee for performance security, we 
request you to kindly look in to the following issues: 

a) In Para (a) {on Page 451 of Volume III C}, the 
guarantee states that claim can be made before issue 
of the Defects Liability Certificate, whereas 
according to Para(b){ on Page 452 of Volume III C 
}, the Performance guarantee shall be valid upto 28 
days from the issue of taking over certificate. Hence 
we request you to change the wordings in the BG 
format that “the claim can be made before issue of 
taking over certificate”. 

b) Kindly include the following sentence in the BG 
format: 
A pro rata reduction of value of BG upon 
completion of milestone and upon notification of the 
certificate of milestone completion, value of BG 
shall stand reduced. 

 
 
a) Please see S.No. 31, 32 & 33 of 

corrigendum 6. 
 
 
 
 
 
 
 

b) The terms and conditions of Bid 
Document remain unchanged. 
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   S.No                     Clause                           Query                      Clarification 
c) Kindly modify the last Para to include date of 

validity after the words “issue of taking over 
certificate.” i.e. up to--------- {Date} 

d) Also include the following Para without which 
banks are unlikely to provide the BG 
“Notwithstanding anything contained herein before, 
our liability under this guarantee is restricted to 
{Rs._________}and the guarantee shall remain 
valid till ______. Unless a claim or a demand in 
writing is made upon us on or before ________ all 
our liability under this guarantee shall cease. ”  

e) In case the original BG is not retuned to the 
contractor for any reason and to avoid other 
complications arising out of it. We suggest that the 
format for BG shall include “upon expiry date, the 
guarantee shall become null and void and the 
guarantor is discharged of their obligations, 
irrespective of whether the original document is 
returned or not”. We request you to make the 
changes. 

 

c) The terms and conditions of Bid 
Document remain unchanged. 
 

d) The terms and conditions of Bid 
Document remain unchanged. 
 
 
 
 
 
 

e) The terms and conditions of Bid 
Document remain unchanged. 

27 Volume I Clause 60.5 & 60.6 
of COPA Page No. 103-104. 

Kindly provide the draft of Form of bank guarantee for 
replacement of retention money. 

Please see S.No.14 of corrigendum 7. 
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G) SIMPLEX INFRASTRUCTURES LIMITED: 
 
S.No Clause Query Clarification 
28  Clause No. 5(b) 

 
Qualification of the Bidder 

We have already executed road job of NHAI of 72 Kms in 
Andhra Pradesh of approx. value of Rs. 282.00 Crores in JV 
with Ho Hup, a Malaysian company as Lead Partner with 
participation ratio of 50:50 with their involvement restricted 
to Project Management of the project and entire execution 
job was undertaken by Simplex. 
Based on our performance in this particular project we could 
get ourselves qualified for Gorkhpur – Gopalganj, Section of 
NH-28, World Bank funded project of approximate value of 
Rs. 259.77 Crores by virtue of induction of clause “Quote, 
for bid evaluation if the percentage in the previous JV 
was greater than 40% of the JV then the previous 
experience for the work would be recognized as 100%. If 
the percentage participation in previous JV was less than 
40% of the JV then the actual percentage of the 
experience for the works would be recognized, Unquote” 
In view of above, we would request you to introduce the 
similar clause so that we would be able to submit our best 
competitive financial proposal.  

The terms and conditions of Bid Document 
remain unchanged. 

H) JMC PROJECTS (I) LIMITED: 
 
S.No                       Clause                           Query                      Clarification 
29 Volume I Page No. 30 Clause  

17.4 
The return of Bid validity of other than L1 & L2 may please 
be returned in 10 days after financial Bid is opened. The 
unsuccessful Tender can hence try elsewhere with that BG 
limit. 

The terms and conditions of Bid Document 
remain unchanged. 

30  Volume I Page No. 52 Clause  
15 C 

As 2008-09, is just over, the same may also be considered. Please see S.No. 22, 23, 24 & 25 of 
corrigendum 7. 

31 Volume I Page No. 114 & 115, 
D Board 

In case the decision / award given by the Dispute Resolution 
Board is in favour of contractor and in case the Employer 

The terms and conditions of Bid Document 
remain unchanged. 
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S.No                       Clause                           Query                      Clarification 
want to challenge the same, Keeping in view of the 
provision " the recommendation of the Board shall be 
binding on both parties, who shall promptly give effect to it 
unless the same be revised in an arbitral award" the payment 
as per DRB award shall be paid to contractor, even if need 
be by taking a BG for the amount involved. This is 
suggested, as Arbitration is a prolonged affair and takes 
some years for solution which may again be challenged. 
This will improve the cash flow and facilitate the progress 
of work. 

32 Volume I Page No. 151 Clause  
7 a (i) 
 

What is the daily fee of DRB member as per Administrative 
and Financial Regulations of International Centre for 
Settlement of Investment Dispute?  
Please provide a copy for reference. 

Will be decided at the time of finalization 
of the DRB member, in consultation with 
the Contractor. 

33 Volume I Page No. 154 Clause  
10 b) 
 

It is good that Employer, Engineer, Contractor is given the 
opportunity in DRB hearings. Often, the Engineer is out 
maneuver by Employer, because he is the Pay Master of him 
in such inputs. In other words Engineer do not act 
'independently' as he is supposed to. 
DRB members go based on majority view of the 
representation. How do we rationalize this to the more fair 
to the cause and result of dispute without taking side. 

The terms and conditions of Bid Document 
remain unchanged. 

34 Volume III, BOQ Page No. 404  
Clause  60.7a 
 

Interest on Mobilization Advance is 10% can it be given free 
of interest.  
If not, this is the contractual interest, which has to be paid 
by Employer and D R Board for delayed payments. 

The terms and conditions of Bid Document 
remain unchanged. 

35 Volume III, BOQ Page No. 405 
Clause  67.3 
 

Place of Arbitration ; Instead of Third Party Country, we 
suggest, it should be Hyderabad, which is the place of work 
& city, State HQ of AP. 

The terms and conditions of Bid Document 
remain unchanged. 

36 Volume II – Technical 
Specifications Page No. 160 
Clause  1.2.3 

Please specify the months of Rainy season?  June to September is rainy season, in 
general, every year. 
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I) MAYTAS INFRA LIMITED: 
 
S.No                       Clause                           Query                      Clarification 
37 Clause No. 28.9 & 28.10 

Instruction to Bidders 
 

Requesting to give the option of choosing the package to the 
Bidder if stands L1 in more than one package instead of 
allotting the package on package wise distribution method.  

No. The decision will be taken by the 
HMDA/ HGCL and their decision is final 
and binding. 

 
J) SIBMOST – ERA J.V. 
 

S.No                       Clause                           Query                      Clarification 

38 Volume I Clause 5.9(n) Page 
No. 21 

You are requested to re-instate the clause as per previous 
item rate called for HUDA, ORR project i.e., clause 5.9(n) i 
& ii should be modified as under:- 

i.) The lead partner shall meet not less than 40 percent of 
all the qualifying criteria given in Sub Clause 5.2 and 
5.5 above. And  

ii.) Each of the other partners shall meet individually not 
less than 25 percent of all the qualifying criteria given 
in Sub Clause 5.2 and 5.5 above. 

The joint venture must satisfy collectively the criteria of Sub 
Clause 5.3 through 5.5(a) above, for which purpose the 
relevant figures for each of the partners shall be added 
together to arrive at the joint venture’s total capacity. 
Individual members must each satisfy the requirements of 
Sub Clause 5.5(b) and 5.6 above.  

Please see S.No.1 of corrigendum 7 

39 Volume I Sub Clause 60.2 
Page No. 100. 

It is requested that interim payment on monthly basis shall be 
made irrespective of value of interim payment certificate. 

The terms and conditions of Bid document 
remain unchanged. 

40 Volume III Clause 49.1 Page 
No. 404. 

Kindly reduce defect liability period from 24 months to 12 
months from completion of Project. 

The terms and conditions of Bid document 
remain unchanged. 

41 Volume I Annexure-7 Page 
No. 65. 

Kindly clarify what is meant by proficiency certificate to be 
obtained by skilled workers and certificate from the 

Yes. The certificate shall cover the 
capability and experience of the skilled 
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S.No                       Clause                           Query                      Clarification 

contractor or from some other competitive agency is 
acceptable to the Employer. 

workers. 

42 Volume I Part- II Condition 
of particular application 
ADDITIONAL CLAUSE 
Page No. 129. 

Any new taxes/ change in existing taxes/ levies shall be 
adjusted accordingly as per actual to the contractor by the 
employer.  

The terms and conditions of Bid document 
remain unchanged. 
 

 
K) IVRCL Infrastructures & Projects Ltd: 
S.No                       Clause                           Query                      Clarification 

43 Clause 5.1b(ITB) As prime contractor experience: 
In case of joint venture participation works to be executed to 
the extent of respective percentage by the JV participation 
holders of the contract experience of respective percentages. 
Please clarify the consideration of qualification of JV 
partners as prime contractor. 
Example: 
X and Y were providing equity in the project in the ratio of 
60:40 and provide finance, machinery & execution in 
proportion to their share of work. Please clarify the 
experience consideration for qualification of X and Y as 
prime contractor. 

The experience consideration for 
qualification of X and Y will be in the 
ratios of the equity provided by them in 
the project. 

44 Clause 5.9g Being this is International bid, in participation of JV 
International firms; please allow accepting the bid security by 
providing individual firms of their respective participation. 
Please clarify. 

The terms and conditions of Bid 
Document remain unchanged. 

45 Annexure – 4A  Generally the financial year consider in India i.e. from April 
to March where as in foreign countries January to December, 
being an International commutative bidding which procedure 
has to follow.  

The financial year is from April to March. 

46 Clause 13.2 Bidders bidding for this contract together with other contracts 
to form a package will so indicate in the form of Bid together 
with any discounts offered for the award of more than one 

If the bidder is willing to offer any 
discount in case of award of more than 
one contract, he may indicate the same, 
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S.No                       Clause                           Query                      Clarification 
work. 
Please clarify about this discount offer. 

which will be considered during 
evaluation. 

 
L) TOTEM INFRASTRUCTURE LTD:  
 

S.No                       Clause                           Query                      Clarification 
47 General  Whether the Joint Venture Partner (25%) should be a Prime 

Contractor or can be an approved Sub-Contractor? 
Approved Sub Contractor shall be 
considered, provided he meets the 
qualification criteria stipulated. 

48 Clause 5.1c The minimum monthly production rates for key construction 
activities proposed packages are given as  Asphaltic Work     -  
8000cum 
• Wet Mix Macadam-       10000cum 
• Granular Sub-base -       10000cum 
• Sub-grade  and  

Embankment       -     100000cum 
• Excavation              -      75000cum 
• Concrete(RCC/PCC)-      7000cum 

Whether the applicant should consider above quantities as 
apart of Technical Qualification? 
 

Yes.  
These requirements form part of the 
qualification criteria. 

49 Clause 5.7 The base year shall be taken as 2007-08 to obtain the financial 
figures. Whether the applicant can consider the base year as  
2008-09. 

Please see S. Nos. 22, 23, 24 & 25 of 
corrigendum 7. 

 
M) IRCON INTERNATIONAL LIMITED:  
 

S.No                       Clause                           Query                      Clarification 
50 Volume I, Sub-Clause 5.1(c);  

Minimum key production 
rates. The minimum monthly 
production rates for key 

This may please be clarified whether the data required is for 
previous record of bidders or what? 
 
 Whether the items shown may pertain to different contracts 

These requirements form part of the 
qualification criteria. 
 
The items may pertain to different 
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S.No                       Clause                           Query                      Clarification 
construction activities in the 
proposed packages are 
mentioned.   

and different periods? May please clarify. contracts in the same period. 

51 Volume I, Sub-Clause 70.8 Whether the changes in taxes (WCT, Seigniorages, etc.,) will 
be payable under subsequent legislation to the bidder or not. 
Please clarify.  

All the changes after the date 28 days 
prior to the last date for submission 
National or state statute, ordinary, Decree 
or other law or any regulation or by-law of 
any local or other duly constituted 
authority or the introduction of any such 
state statute, ordinary, decree, Law, 
regulation or by law which causes 
additional or reduced cost to the 
Contractor shall be adjusted as indicated 
in sub clause 70.8. 

 
 
N) ITD CEMENTATION INDIA LTD., MUMBAI:  
 
S.No                       Clause                           Query                      Clarification 

52 Annexure-A1 Clause (xv); 
Page No. 143. 

What will be the actual deduction against Labour Cess – 1% 
or 2%, as for most of the ongoing contracts the deduction is 
only 1% - Please clarify. 

Yes, in accordance with the Government 
norms in vogue. 

53 ITB, Section-I Source of 
funds,  
Page No. 16 

Is loan from JICA is already been sanctioned or not. Out of 
total loan sanctioned how much % shall be spent on this 
project.  

Yes. The entire loan sanctioned will be 
spent on this project. 

 
 
O) SIMPLEX INFRASTRUCTURES LIMITED: 
 

S.No                       Clause                           Query                      Clarification 
54  All three Packages would be awarded to a single bidder, in 

case a single bidder turns out to be lowest bidder for all the 
Yes, subject to fulfillment of qualification 
criteria.   
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S.No                       Clause                           Query                      Clarification 
three packages. 

55  Please confirm whether the bidder would be allowed to offer 
rebate combining two or three packages together. 

Yes.   

P) SEW INFRASTRUCTURE LIMITED: 
 

S.No                       Clause                          Query                      Clarification 
56 Clause No. 5 of ITB, Page 

No. 18. 
Qualification of the Bidder 

National Highway Authority of India awarded two Highway 
packages on NH-7 to                             M/s GMR 
Pochampalle Expressways Pvt. Ltd and M/s GMR Jadcherla 
Expressways Pvt. Ltd on BOT basis. 
M/s GMR Pochampalle Expressways Pvt. Ltd and M/s GMR 
Jadcherla Expressways Pvt. Ltd (Concessionaire Firms) are 
the incorporated firms of M/s GMR Infrastructure Limited. 
These Concessionaire Firms in turn floated an EPC Firm by 
name M/s GMR Projects Private Ltd. 
Further M/s GMR Projects Private Ltd has called for tenders 
for the same packages on Item-Rate basis. We have been the 
lowest bidder for the packages and executed the works on 
award of the same. Now M/s GMR Projects Private Ltd is 
issuing the Work completion certificates to us as sub- 
contractor. 

Please clarify whether the work completion certificates 
issued by M/s GMR Projects Private Ltd. Will hold good for 
the works by M/s GMR on nomination basis but through 
Competitive Bidding Process. 

Since the above Highway Packages are not directly 
awarded to us by NHAI, NHAI Authorities cannot countersign 
the Work Completion Certificates issued by M/s GMR 
Projects Private Ltd. Further as the Highway Packages are 
awarded by NHAI on BOT Basis and they do not keep track 
of the Quantities executed/ Payments made. So their 
certification is not possible. 

No.  It cannot be considered.  



 15

S.No                       Clause                           Query                      Clarification 
Hence we request you to consider the Work Completion 

Certificates issued by the EPC Contractor, M/s GMR Projects 
Private Ltd. for qualifying us. 
       We can provide the documentary proof showing the 
entrustment of works by NHAI to Concessionaire & 
Concessionaire to EPC Firm and hence to us. 

 
 
 
Q) LARSEN & TOURBO LIMITED: 
 

S.No                       Clause                           Query                      Clarification 
57 Volume I, Clause 5.1 of ITB 

Page No.18 
Kindly confirm whether documentary evidence of quantities 
executed is required. If so, kindly confirm if self attested 
details of quantity executed is sufficient in case of DBFOT/ 
BOT projects as the Concessionaire/ Authority/ Independent 
Engineer are not involved in the estimation and certification of 
quantity of the EPC Contractor. 

Documentary evidence by way a 
certificate issued by the Client / Authority 
is necessary for evaluation purpose.   

 
 
 
 
R) SSVG ENGINEERING PROJECTS PVT LTD, HYDERABAD: 
 
S.No                       Clause                           Query                      Clarification 

58 Eligibility Criteria The experience certificates are issuing by the clients 
contains quantities of work done every each financial year. 
a) So can we calculate average monthly production rates 

for key construction activities? If we can consider what 
is production rate per year i.e., how many working 
months can we consider excluding monsoon? 

b) Shall we consider monthly production quantities 

(a) In case the experience certificates 
issued by the client contain quantities of 
work done in each financial year, the 
monthly production rates shall be 
worked out assuming that 9 months was 
the working period during the said year. 
However, if the actual working period is 
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S.No                       Clause                           Query                      Clarification 
achieved in different months for different items? certified by the Employer, the same shall 

be considered. 
(b)  Multiple road projects taken together 
in the same year but different months 
shall be considered. 

 
 
 
                 


